
Request for Proposals 
2010 Jayne Park Restoration Project 

 
 
I. Introduction 
 
The City of Niagara Falls has funding available to solicit consultant services 
for planning, design and construction of improvements at Jayne Park.  The 
project includes a minimum of two public meetings/community forums to 
secure public input on the planned improvements.  
 
The City may also elect to retain the firm for Construction Supervision 
Services. 
 
The City seeks to begin work immediately with construction to begin in spring 
2010.  It is the intent of this document to solicit proposals from qualified 
consultants to perform the services specified herein. 
 
II. Objectives/Project Description 
 
Jayne Park is a municipal park consisting of approximately 21 acres located 
on the northern portion of Cayuga Island, on the southern shoreline of the 
Little Niagara River approximately 5 miles east of the falls (see attached 
map). 
 
Improvements to Jayne Park are crucial in order to create a healthy, 
attractive, and connected green space along the waterfront.  Though the site 
is located on Cayuga Island adjacent to the Little Niagara River, it contains 
minimal natural resources besides trees and shrubbery.  Access and 
observation to the Little Niagara River is hidden by over-grown vegetation.  It 
does not capitalize on its unique waterfront setting.  The overall intent of the 
project is to reconnect the park to the waterfront and refocus its use from 
organized recreation to passive recreation – for a full range of users. 
 
Primary goals of the project include: 
 

 •Redeveloping and restoring Jayne Park to offer a variety of uses 
focusing on the Little Niagara River and waterfront access 

 •Use the original 1951 Arthur A. Reed master plan for Jayne Park 
as a guide for improvements. This Olmsted-inspired plan is 
attached. 

 •Complementing a similar renovation project at nearby Griffon Park 

 •Provide off-street parking for park users 

 •Based upon community input, meeting the needs of area residents 

 
Note that a total of $290,000 in funding is available for design and 
construction work at Jayne Park.  Partial funding for the project is provided 
under Title 11 of the Environmental Protection Fund (EPF), and administered 
by the New York State Department of State (DOS).  The  Niagara River 
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2010 Jayne Park Restoration Project RFP 2 

Greenway Commission has issued a finding of consistency of the project with 
the Niagara River Greenway Plan. 
 
III. Scope of Services 
 
The consultant shall provide all services outlined below necessary for the 
completion of the project. 
 
Task 1 - Project Orientation 
 
Meet with the City’s project team (Department of Parks, Engineering, 
Planning and Environmental Services) to finalize project objectives, formalize 
project schedules, deadlines and meetings, clarify issues, and establish 
contacts with City staff within City Hall.  Full cooperation between consultant 
and City staff is tantamount to the successful completion of this project.  All 
products generated under the project are subject to approval by DOS.  
 
Task 2 - Community Forum 
 
Conduct a community forum to determine resident priorities and concerns. 
 
Task 3 - Master Plan 
 

A. Meet with the Departments of Parks, Engineering, Planning and 
Environmental Services to finalize a list of priorities. 

 
B. Develop a master plan that addresses (but not limited to) the following 

items: 
 

Existing Condition:  Analyze the existing conditions, uses and user demand 
of the present facilities.  Assemble existing site information in sufficient depth 
so as to fully assess existing site characteristics.  The site analysis, at a 
minimum, should include the following site-specific identification and 
mapping: 
 

 Site survey showing extent of project boundary 
 Manmade structures, buildings, or facilities on or adjacent to the site 
 Above and below ground infrastructure 
 Transportation/circulation systems (truck, car, bus, ferry, train, 

pedestrian, bicycle, etc.) that serve or are located near the site 
 Adjacent land and water uses 
 Historic and archeological resources 
 Soil and, as appropriate, core samplings to determine site stability 
 Topography and hydrology 
 Natural resources, including location of mature trees 
 View corridors 
 Zoning and other applicable designations 
 Analysis of site constraints, needs and opportunities 

 
Vehicle Parking: The proposed plan should consider and suggest off-street 
parking for park users. 
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2010 Jayne Park Restoration Project RFP 3 

 
Pedestrian and Bicycle Access: Include an internal path system which 
maximizes the unique attributes of the site.  The pedestrian/bicycle 
circulation system should be designed in such a way to reduce conflict with 
vehicular access and circulation. 
 
Buildings: Suggest location for a picnic shelter, sized approximately 20’ x 
20’. 
 
Site Furniture and Signage: Suggest locations for benches, trash 
receptacles and picnic tables throughout the park.  Appropriate signage 
should also be recommended, including a project sign satisfactory to DOS. 
 
Trees and Plantings: Identify the location of existing trees and their 
condition.  Suggest which trees, if any, should be removed.  The proposed 
plan should provide for visual and horticultural diversity in the park. Plantings 
shall create a scenic landscaped setting but should be specifically designed to 
minimize maintenance.  
 
Riverbank: Analyze the condition of the riverbank and recommend what 
improvements, if any, are needed to stabilize it.  Propose a location for a 
canoe launch. 
 
Task 4 - Preliminary Park Plan/Community Forum 
 
Based on the investigation and evaluation in Task 3, prepare a preliminary 
improvement park plan comprising drawings and a short written report. 
 
The written report should include a summarized account of the public’s input 
gathered at the forum (Task 2) as well as design alternatives considered and 
final recommendations and cost estimates for all aspects of the preliminary 
plan. 
 
The consultant shall present this preliminary plan to the City and 
neighborhood residents.  Based on the comments and concerns raised, the 
consultant shall adjust the plan accordingly.  The consultant shall supply two 
3’ x 4’ colored renderings of the preliminary plan; five color 11” x 17” copies 
of the plan; and five copies of the written report.  All pictures and 
photographs must be dated and captioned with the location and a brief 
description of the activity being documented. 
 
Task 5 - Final Master Plan 
 
Based on the comments raised in Task 4, revise the plan and cost estimates 
appropriately.  The consultant shall supply 10 copies of the final master plan 
report including 11” x 17” reductions of the drawings; one 3’ x 4’ mounted 
colored rendering of the final master plan and reproducibles.  All pictures and 
photographs must be dated and captioned with the location and a brief 
description of the activity being documented.  An electronic copy of the final 
report (including designs, maps, drawings and plans) must be submitted on a 
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labeled CD-R in Adobe Acrobat Portable Document Format – PDF, created 
using 300 dpi scanning resolution. 
 

Phase One construction is expected to include 
the following elements: 

Off-Street Parking 
Walking Paths 
Canoe Launch 
Picnic Shelter 
Picnic Tables 

Benches 
Seat Benches 

Signs 
Landscaping/Grading 

 
Task 6 - Final Design and Construction Documents 
 
The consultant shall supply all usual design and related services required for 
the preparation of all plans, specifications and related documents necessary 
to bid the project.  The consultant shall prepare plans and specifications for 
review and approval by the City, prepare contract agreement forms, general 
and supplementary conditions, and other related documents.  Supply five 
copies for review.  The City will supply the consultant with two copies of the 
City’s standard bid and contract forms. 
 
The consultant will prepare any required addenda, will review any requests 
for substitution of material and equipment, and will review all bids.  Final 
design and construction documents must be certified by a licensed 
professional engineer, architect, or landscape architect and the appropriate 
seal must be affixed to these documents.  
 
The Consultant will supply fifteen (15) copies of the plans and specifications 
with the bid documents for the contract. 
 
Task 7 – Permits and Approvals 
 
After the final design and construction documents have been approved by the 
City, all necessary permits or other approvals shall be obtained.  Potential 
permitting and approval agencies include but are not limited to: federal 
agencies, i.e., Army Corps of Engineers; DOS, pursuant to the consistency 
provisions of the federal Coastal Zone Management Act; other New York 
State agencies, i.e., DEC, DOT, OGS, OPRHP; and, agencies of Niagara 
County and the City of Niagara Falls.  
 
Task 8 - Construction Supervision (Option) 
 
During the construction phase, the Consultant shall: 
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1. Provide general inspection of the contract by periodic visits, of not less 
than (7) hours per week at the Project site, to supplement the work of the 
City inspector. The consultant shall monitor the contractors operations to 
observe compliance with all contract requirements. This shall include 
observation of the execution of the work and the materials and equipment 
installed by the contractors to the end that the Project will be completed 
in accordance with the intent of the plans and specifications. 

 
2. Interpret the plans, specifications and contract documents and decide all 

other technical design issues in connection with the commencement and 
execution of the work. 

 
3. Direct the contractor to provide a NYS licensed land surveyor or 

professional engineer or such other person with similar qualifications 
approved by the City to lay out the work in conformance with the 
standard operation procedures of the Department of Engineering, City of 
Niagara Falls. 

 
4. Review the proposed progress schedule of the contractors and 

subcontractors for the Project showing coordination of the work of the 
various contractors and subcontractors. 

 
5. Examine the drawings submitted by all contractors and subcontractors; 

coordinate construction drawings with shop drawings, interpret the plans 
and specification and resolve any conflicts therein; furnish additional 
instructions and detailed drawings to carry out the work; issue such 
clarifying details as may be required to achieve conformance with the 
intent of the contract drawings and specifications; prepare, analyze and 
recommend to the City change orders and all modifications of the plans 
and specifications as may be necessary as the work progresses, and check 
the fairness of additional costs or credits to be charged or allowed in 
connection with such changes. 

 
6. Determine the amount and monitor the quality, acceptability and fitness 

of all parts of the work and check and recommend for approval all partial 
estimates submitted for payment by the contractors. 

 
7. Assist in the coordination of the work of the contractors and hold weekly 

job meetings with the contractor’s representatives to expedite and 
coordinate the work and minimize possible interference and delays. 

 
8. Make a final and thorough inspection of the completed work to determine 

that it is in first class condition and certify to the City the completion 
thereof, in accordance with the intent of the drawings, plans and 
specifications, and thereupon approve the contractor’s estimates and 
claims for final payment. 

 
9. Services during construction by the Consultant are to commence upon the 

start of the construction work and shall continue until the completion and 
acceptance of the work by the City. 
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10. The Consultant shall supply the City with the following: 
 •Inspection reports 
 •Bi-weekly progress reports 
 •Records of job meetings and any correspondence with public or 

private organizations 
 •Complete set of as-built ‘Mylar’ tracings. These tracings must be 

stamped with the seal of a New York State licensed Professional 
Engineer and approved by the Consultant. 

 •The Consultant is to reinspect all construction work one (1) year 
after the date of acceptance of the work by the City. Any defecting 
aspects requiring follow-up work by the contractor are to be listed 
in writing. A final job certification letter documenting that the work 
is completed per the intent of the plans and specifications is 
required prior to the release by the City of all retained moneys. 

 •A final quantity and cost accounting for each division of work. 
 
IV. Proposal Submittal Requirements 
 
A. Miscellaneous Requirements 
 
The City of Niagara Falls reserves the right to reject all proposals which do 
not comply with these instructions. Proposals will not be returned and will 
become property of the City once submitted. 
 

1. Each proposal should be typed or printed double spaced on no more than 
ten 8 1/2" x 11" pages. Proposals must be received by 3:00 pm on Jan. 
25, 2010. Four (4) copies of the proposal should be submitted to: 

 
Sherry L. Shepherd-Corulli 

City Hall, Room 14-B 
745 Main Street 

Niagara Falls, New York 14302-0069 

2. Expenses incurred in the preparation of the proposals are borne by the 
Company with the understanding that the Company may not apply to the 
City for reimbursement of these expenses. 

3. Each proposal should be accompanied by a cover letter signed by an officer 
empowered by the Company to sign such material and thereby commit the 
Company to the obligations contained in the proposal. 

4. Supplements or amendments to the RFP, if any, will be mailed by the City. 

 

5. The Company shall maintain in force the insurance requirements specified 
in attachment (Instructions for City of Niagara Falls Standard Insurance 
Certificate). 

6. The Consultant shall agree to abide by all applicable Federal, State, and 
Local laws, rules and regulations regarding equal opportunity and 
affirmative action. The City has established the following goals for the 
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participation of certified minority and women-owned businesses (M/WBE’s) 
on this project: 

MBE’s: 7 percent of the total dollar value 
WBE’s: 7 percent of the total dollar value 

 
Describe how the Company will meet these requirements. 

 
B. Proposal Content 
 
The proposal should contain the following sections: 
 
1. Technical - Describe the approach to be taken in addressing the scope of 

work. 

2. Describe the management plan to be used in completing the tasks set forth 
in the scope of work. This description should include proposed project 
schedule showing starting and completion dates for all tasks and a staff-
loading-by-task chart showing individuals allocated time by task, hourly 
wage rates, and total labor charges. Resumes of proposed personnel 
should be included in this section. 

3. Qualifications - Describe the Company’s related experience and identify 
references including contact person and phone number for each referenced 
job. 

4. Insurances - List types and limits of the Company’s insurances. 

5. Cost Proposal - Submit separate cost breakdown of labor and expenses for 
each component of the scope of work. Fees should include all expenses 
including labor, travel, phone, reproduction costs and other reimbursables. 
It shall include all services outlined in this proposal. Any survey work 
necessary will be negotiated as a separate item and may be performed by 
City staff. 
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V. Proposal Review 
 
Upon receipt of the proposals, the City’s evaluation team will be assembled 
and proposals will be judged according to the following point system: 
 

Technical: 50 points 
Understanding of scope of work 
Appropriateness and reasonableness of approach 
 
Management and Staffing: 35 points 
Project schedule (15) 
Efficiency of management plan (10) 
Breakdown of staff and labor (10) 
 
Company Qualifications: 30 points 
Experience with projects of similar 
scope including landscape design, 
waterfront parks, master plans, 
recreation planning and community-
based design 
 
Cost: 35 Points 
Reasonableness of fee (15) 
Thoroughness of cost breakdown (10) 
Maximum Total 150 points 

 
It is the intention of the City of Niagara Falls to select one Consultant based 
solely on this RFP and on the quality of the proposals received. (Sub-
consultants and/or joint ventures are permitted). Top ranked firms may be 
requested to prepare and give an oral presentation before a city selection 
committee. Selected and non-selected firms will be notified in writing. The 
selected firm should be prepared to being work immediately upon execution 
of an agreement. 

The City of Niagara Falls reserves the right to reject any late or incomplete 
submission, and all proposals for whatever reason. 
 
Any questions regarding this RFP should be directed to: 
 

Thomas DeSantis, Senior Planner 
phone:  (716) 286-4477 

fax:  (716) 286-4485 
desantis@nfez.org 

 
or 
 

Sherry Shepherd-Corulli, Grant Coordinator 
phone:  (716) 286-4372 

fax:  (716) 286-4337 
sherry.shepherd-corulli@niagarafallsny.gov 

 

mailto:desantis@nfez.org
mailto:sherry.shepherd-corulli@niagarafallsny.gov


   A. Jayne Park, Niagara Falls, New York 14304  

2010 Jayne Park Restoration Project RFP 9 


	I. Introduction
	III. Scope of Services

